ATTACHMENT 2

ANAPAMU STREET

RELOCATE ON-SITE 1- MULTI-TRUNK EUROPEAN FAN PALM

REMOVE 3 - 8" DIA. HOLLYWOOD JUNIPERS

RELOCATE OFF-SITE 18 - 4" DIA. INDIAN HAWTHORNE AND 4 - 3" DIA. SAUCER MAGNOLIA

REMOVE 5 - 4" DIA. KUMQUATS

REMOVE 1 - 30' DIA. EUCALUPTUS

REMOVE 2 - 8" DIA. HOLLYWOOD JUNIPERS

REMOVE 1 - 30" DIA. EUCALYPTUS

RELOCATE ON-SITE 1- MULTI TRUNK SENEGAL DATE PALM

REMOVE MYRTLE HEDGE

REMOVE CALLIANDRA HEDGE

AREA OF PROPOSED DEMOLITION

X TREE TO BE RELOCATED OR REMOVED

ANACAPA STREET

BUILDING

SANTA BARBARA PUBLIC LIBRARY

BUILDING FOOTPRINT

1130 STATE ST. APN–039–232–020

40 E. ANAPAMU ST. APN–039–232–002

82–10852 O.R. PARCEL ONE

ST. PEDESTRIAN EASEMENT 82–10852 O.R. PARCEL THREE

BLOCK 124

1120 STATE ST. APN–039–232–021

1114 STATE ST. APN–039–232–009

LIBRARY AVE

SANTA BARBARA CITY PARKING LOT #7

1125 ANACAPA ST. APN–039–232–019

SCALE = 1:16

PUBLIC WORKS DEPARTMENT ENGINEERING DIVISION

APPROVED: CITY ENGINEER — DATE N/A

ORIGINAL SIGNED DATE

DESIGN
DRAWN
CHECKED

DATE APPROVED

NO. REVISIONS

SANTA BARBARA CENTRAL LIBRARY PLAZAA AND PASEOS IMPROVEMENTS

DEMOLITION PLAN

JANUARY 2, 2014

CAMPBELL & CAMPBELL
ARCHITETS LANDSCAPE ARCHITECTS PLANNERS

NA PBW. NO.

NA BID NO. | NA SHT. DES.

L- 0.3 DWG. NO.

SHT. 1 OF 1